

CONSTRUCTION PROJECT SCOPE

Try Smartsheet for FREE

VERSION HISTORY				
VERSION	APPROVED BY	REVISION DATE	DESCRIPTION OF CHANGE	AUTHOR

PREPARED BY		TITLE		DATE	
APPROVED BY		TITLE		DATE	

TABLE OF CONTENTS

- 1. PROJECT OVERVIEW3
 - 1.1 GENERAL INFORMATION3
 - 1.2 LOCATION.....3
 - 1.3 THE PARTIES3
- 2. SCOPE OF WORK OVERVIEW4
- 3. SCOPE OF WORK BREAKDOWN.....5
 - 3.1 DESIGN AND ENGINEERING5
 - 3.2 PROJECT MANAGEMENT6
 - 3.3 PROCUREMENT / EXPEDITING / LOGISTICS7
 - 3.4 SUBCONTRACTING7
 - 3.5 CONSTRUCTION.....8
 - 3.6 PARTY RESPONSIBILITIES AND EXCLUSIONS8
 - 3.7 SITE SERVICES AND LOGISTICS.....8
- 4. SCHEDULE AND MILESTONES9
 - 4.1 SCHEDULE OVERVIEW9
 - 4.2 MILESTONE DATES9
- 5. DELIVERABLES10
 - 5.1 DELIVERABLE OVERVIEW10
 - 5.2 DELIVERABLES10
- 6. ENVIRONMENTAL HEALTH AND SAFETY11
- 7. QUALITY11
- 8. ATTACHMENTS12

1. PROJECT OVERVIEW

1.1 GENERAL INFORMATION

PROJECT OWNER	
PROJECT CONTRACTOR	
PROJECT DESCRIPTION	

1.2 LOCATION

PROJECT LOCATION	
LEGAL ADDRESS	
WORK SITE DESCRIPTION	

1.3 THE PARTIES

"Contractor" is:	
"Owner" is:	
"Project Owner" is:	

2. SCOPE OF WORK OVERVIEW

List all activities that the Contractor shall supply labor, supervision, equipment, tools, materials, testing, installed and consumable materials, and services for:

A large, empty rectangular box with a thin black border, intended for the contractor to list all activities that they will supply labor, supervision, equipment, tools, materials, testing, installed and consumable materials, and services for.


3. SCOPE OF WORK BREAKDOWN

Defined below are the services included in the Work.

3.1 DESIGN AND ENGINEERING



3.2 PROJECT MANAGEMENT




3.3 PROCUREMENT / EXPEDITING / LOGISTICS

A large, empty rectangular box with a thin black border, occupying the majority of the page's width and height. It is positioned below the section header '3.3 PROCUREMENT / EXPEDITING / LOGISTICS' and above the section header '3.4 SUBCONTRACTING'. This box is intended for the user to input text or other content related to the procurement, expediting, and logistics section.


3.4 SUBCONTRACTING

A large, empty rectangular box with a thin black border, occupying the majority of the page's width and height. It is positioned below the section header '3.4 SUBCONTRACTING'. This box is intended for the user to input text or other content related to the subcontracting section.


3.5 CONSTRUCTION



3.6 PARTY RESPONSIBILITIES AND EXCLUSIONS



3.7 SITE SERVICES AND LOGISTICS



4. SCHEDULE AND MILESTONES

4.1 SCHEDULE OVERVIEW

--

4.2 MILESTONE DATES

MILESTONE DESCRIPTION	START DATE	DATE OF COMPLETION

5. DELIVERABLES

5.1 DELIVERABLE OVERVIEW

--

5.2 DELIVERABLES

DELIVERABLES	ATTACHMENT	DAYS	STATUS
PROJECT EXECUTION PLAN			
SAFETY PLAN/ENVIRONMENTAL HEALTH AND SAFETY PLAN			
QUALITY PLAN			
ENVIRONMENTAL HEALTH AND SAFETY PLAN			
WORK SCHEDULE			
SCHEDULE REPORTING MANAGEMENT PLAN			
ISSUES RESOLUTION LOG			

6. ENVIRONMENTAL HEALTH AND SAFETY



7. QUALITY



8. ATTACHMENTS

ATTACHMENT NAME	LOCATION / LINK

DISCLAIMER

Any articles, templates, or information provided by Smartsheet on the website are for reference only. While we strive to keep the information up to date and correct, we make no representations or warranties of any kind, express or implied, about the completeness, accuracy, reliability, suitability, or availability with respect to the website or the information, articles, templates, or related graphics contained on the website. Any reliance you place on such information is therefore strictly at your own risk.